Appendix A Level 2 Review Tool

Propos	er Name:	
Review	ver ID:	
	Summary of Scores	Score (max)
l.	Understanding of Project and Proposed Approach	(100)
II.	Organizational and Proposed Project Team Qualifications & Experience	(120)
III.	Team Structure	(35)
IV.	Budget	(45)
	TOTAL	(300)

Α	Very strong agreement with criteria.
В	Strong agreement with criteria.
С	Moderate agreement with criteria.
D	Some agreement with criteria.
E	Minimal agreement with criteria.
F	No gareement or no information was provided.

CRITERIA		CIRCLE ONE							
CK	TEMA	Α	В	С	D	E	F		
1.	The proposed approach to the project demonstrates a deep understanding of what F5LA is trying to achieve through the Data Strategy.	10	8	6	4	2	0		
2.	The proposed approach to the project tasks, including explanations and rationale for any suggested modifications, demonstrates an understanding of project purpose, scope and complexity.	10	8	6	4	2	0		
3.	The proposed work is sequenced clearly and logically, and the timeline is appropriate and feasible.	15	12	9	6	3	0		
4.	The proposed approach acknowledges and accounts for periodic review and refinement of the Data Strategy over time.	10	8	6	4	2	0		
5.	The proposed plan incorporates effective approach(es) to ensuring the Data Strategy will be rooted in organizational values and priorities.	10	8	6	4	2	0		
6.	The proposed plan incorporates effective approach(es) to ensuring the Data Strategy will be actionable.	5	4	3	2	1	0		
7.	The proposed plan incorporates appropriate and feasible approach(es) to identify and address data needs across First 5 LA's priority early childhood systems (i.e., ECE, HV and EII) and target populations.	15	12	9	6	3	0		
8.	The proposed plan incorporates appropriate and feasible approach(es) to identify and address data needs related to First 5 LA's internal operations and organizational culture.	15	12	9	6	3	0		
9.	The proposed plan incorporates appropriate and feasible approach(es) for identifying and engaging key stakeholders.	5	4	3	2	1	0		
10.	The proposed plan demonstrates awareness of potential contextual, logistical, and methodological challenges and a sufficiently detailed description of how challenges will be addressed or mitigated.	5	4	3	2	1	0		

Required Document Sources: Proposed Project Plan, Scope of Work

Α	Proposer has very strong qualifications/experience in specified area
В	Proposer has strong qualifications/experience in specified area
С	Proposer has moderate qualifications/experience in specified area
D	Proposer has some qualifications/experience in specified area
Е	Proposer has minimal qualifications/experience in specified area
F	Proposer has no qualifications/experience or no information was provided.

CRITERIA CRITERIA		CIRCLE ONE							
CRITERIA	Α	В	С	D	Е	F			
11. Knowledge and understanding of the conditions of young children and families in L.A. County	5	4	3	2	1	0			
12. Familiarity with the early childhood landscape in L.A. County, including service delivery systems	5	4	3	2	1	0			
13. Knowledge and understanding of the data landscape in priority early childhood systems (ECE, HV, EII)	10	8	6	4	2	0			
14. Experience with systems change measurement, research and evaluation efforts in early childhood systems	15	12	9	6	3	0			
15. Demonstrated commitment to equity-focused data practices that document and elevate disparities	10	8	6	4	2	0			
16. Experience gathering and synthesizing complex information to make insights available in accessible formats for a variety of audiences	15	12	9	6	3	0			
17. Knowledge and understanding of organizational development, organizational change management, including the ability to assess organizational challenges and develop strategies to strengthen capacity	15	12	9	6	3	0			
18. Experience leading an entity through a process to develop and execute a data strategy	10	8	6	4	2	0			
19. Experience with collaborative decision-making and planning among stakeholders with diverse experience, interests, and culturally, ethnically, linguistically, and social-economically diverse identities	15	12	9	6	3	0			
20. Experience collaborating with funders, grantees, researchers, contractors, community members, and other stakeholders	5	4	3	2	1	0			
21. Experience in serving as a neutral and objective third party in strategic planning and implementation	5	4	3	2	1	0			
22. Experience managing dynamic and complex projects with competing priorities and deadlines that require flexible and nimble responses	10	8	6	4	2	0			

Required Document Sources: Organizational Qualifications, Resumes

III. Team Structure 35 points

Α	Very strong agreement with criteria.
В	Strong agreement with criteria.
С	Moderate agreement with criteria.
D	Some agreement with criteria.
E	Minimal agreement with criteria.
F	No agreement or no information was provided.
CDITE	CIRCLE ONE

CRITERIA	CIRCLE ONE					
CRITERIA		В	С	D	Е	F
23. The size and composition of the Project Team including subcontractors is sufficient to accomplish the project goals.	10	8	6	4	2	0
24. Project roles and tasks are appropriate given qualifications and job titles.	10	8	6	4	2	0
25. Time commitment of team members to the project are appropriate given roles and tasks.	10	8	6	4	2	0
26. The proposed team structure is logical and ensures appropriate oversight.	5	4	3	2	1	0

Required Document Sources: Project Organization Chart and Budget Narrative

IV. Budget 45 points

Α	A Very strong agreement with criteria.								
В	Strong agreement with criteria.								
С	Moderate agreement with criteria.								
D	D Some agreement with criteria.								
E	Minimal agreement with criteria.								
F	No agreement or no information was provided.								
CRITERIA		CIRCLE ONE							
CRITE	CRITERIA		В	С	D	Е	F		
27. The proposed budget and budget narrative clearly substantiate the cost of		15	12	9	6	3	0		
the proposal.		13	12	,	O	,			
28. The proposed budget is reasonable given the project team's approach, qualifications and expertise.		15	12	9	6	3	0		

Required Document Source: Budget, Budget Narrative, Scope of Work

30. The proposed budget is aligned to available funding.

while also maximizing quality.

29. Tasks are assigned to appropriate team members so as to minimize costs